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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/18/10                DISTRICT    : N2
     STATE/FEDERAL AID NO: ERRA-2010(14)    CONTRACT TIME :   45  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ERRA-2010(14)
     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE
     AT OUR WEBSITE; WWW.DELDOT.GOV.

     PAVEMENT & REHABILITATION, NORTH IV, 2010

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 12/15/10 to vendor DIAMOND MATERIALS LLC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     1,092,084.68    105.4485% 100.0000%
   1    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     1,035,656.77    100.0000%  94.8330%
   2    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,123,744.88    108.5055% 102.8991%
                       HARMONY CONSTRUCTION INC                                                            IRREGULAR

====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 401577               70400.000  SY   |       7.00000      492800.00|       5.60000      394240.00|       7.20000      506880.00
  PAVER-LAID ULTRATHIN HOT MIX            |                             |                             |
0020 503001                 580.000  SY   |     160.00000       92800.00|     195.00000      113100.00|     231.00000      133980.00
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |
0030 503006                 573.000  EACH |      15.00000        8595.00|      14.40000        8251.20|      18.00000       10314.00
  DOWEL BARS                              |                             |                             |
0040 503501               17150.000  LF   |       3.00000       51450.00|       2.57000       44075.50|       2.25000       38587.50
  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |
  WIDE                                    |                             |                             |
0050 503502               24750.000  LF   |       4.00000       99000.00|       2.57000       63607.50|       2.50000       61875.00
  CRACK AND JOINT SEALING 3/4" TO 1 3/4"  |                             |                             |
  WIDE                                    |                             |                             |
0060 742508                1640.000  HOUR |      41.67000       68338.80|      41.67000       68338.80|      41.67000       68338.80
  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |
0070 742517                 164.000  HOUR |      60.42000        9908.88|      60.42000        9908.88|      60.42000        9908.88

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |
  OVERTIME                                |                             |                             |
0080 743003                  81.000  EADY |      30.00000        2430.00|      22.05000        1786.05|      20.00000        1620.00
  ARROWPANELS, TYPE C                     |                             |                             |
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====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 743004                  80.000  EADY |      75.00000        6000.00|      63.00000        5040.00|      80.00000        6400.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0100 743005                 118.000  EADY |      40.00000        4720.00|      35.88000        4233.84|      45.00000        5310.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0110 743537                  81.000  EADY |     110.00000        8910.00|     100.00000        8100.00|     200.00000       16200.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |
0120 746774                1040.000  LF   |       9.00000        9360.00|       8.93000        9287.20|       9.00000        9360.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0130 748015                 280.000  SF   |       3.00000         840.00|       5.25000        1470.00|       4.00000        1120.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0140 748019               61000.000  LF   |       0.20000       12200.00|       0.20000       12200.00|       0.18000       10980.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0150 748026                 280.000  SF   |       1.00000         280.00|       1.05000         294.00|       2.10000         588.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0160 748027                3000.000  LF   |       1.00000        3000.00|       4.20000       12600.00|       1.55000        4650.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0170 748502                 320.000  EACH |      35.00000       11200.00|      30.45000        9744.00|      30.10000        9632.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0180 748506               61000.000  LF   |       0.35000       21350.00|       0.35000       21350.00|       0.34000       20740.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0190 761002                2830.000  SY   |      16.00000       45280.00|      12.00000       33960.00|      15.85000       44855.50
  BUTT JOINTS, CONCRETE                   |                             |                             |
0200 762002                1596.000  LF   |       6.00000        9576.00|       2.55000        4069.80|       3.70000        5905.20
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0210 763000                          LUMP |   19023.00000       19023.00|   50000.00000       50000.00|   20000.00000       20000.00

  INITIAL EXPENSE                         |                             |                             |
0220 763505                1280.000  HOUR |      75.00000       96000.00|      75.00000       96000.00|      75.00000       96000.00
  TRAFFIC OFFICERS                        |                             |                             |
0230 763643                          LUMP |   19023.00000       19023.00|   64000.00000       64000.00|   40500.00000       40500.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     1,092,084.68|           $     1,035,656.77|           $     1,123,744.88
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,092,084.68|           $     1,035,656.77|           $     1,123,744.88
====================================================================================================================================
     DBE GOALS                             |                 8         %|                  8         %|                  8         %
====================================================================================================================================


